

ADDENDUM NO. 3

PROJECT: SharePoint Implementation, Planning, Development and Consultant

Project # 2018-11

ISSUED: Interurban Transit Partnership
300 Ellsworth Avenue SW
Grand Rapids, MI 49503
(616) 456-7514

DATE: Thursday, November 15, 2018

NOTICE: This project is currently on hold due to recent staffing changes at Interurban Transit Partnership – we should know more within 90 days and have asked all bidders to please allow an extension on all proposals submitted.

We thank everyone for their patience and cooperation.